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1.CONTRACT/PURCH.ORDER/ 2.DELIVERY ORDER/CALL NO.|[3.DATE OF ORDER/CALY 4.REQ./PURCH.REQUESTNO. 5.PRIORITY
AGREEMENTNO. (YYYYMMMDD)
N00039-11-D-0030 5040 2013 Apr 11 1300344061-0001
6. ISSUED BY CODE| N65236 7. ADMINIST ERED BY (if other than 6) CODE [S2404A

US NAVY SPAWARSYSCEN ATLANTIC CHARLESTON
PO BOX 190022 2.0 CONTRACTS

THOMAS.CARRIGAN@NAVY .MIL
NORTH CHARLESTON SC 29419-9022

DCMA MANASSAS

10500 BATTLEVIEW PARKWAY
SUITE 200

MANASSAS VA 20109-2342

8. DELIVERY FOB
DESTINATION
| | OTHER

(See Schedule if other

9. CONTRACTOR CODE|1LT84 EACILITY 10.DELIVER TO FOB POINTBY (Date) |11.MARK IF BUSINESS IS
AMSEC LLC (YYYYMMMDD) SMALL
SEE SCHEDUL E
NAME GOVERNMENT REPRESENTATIVE SMALL | seD
AND 2829 GUARDIAN LANE 12.DISCOUNTTERMS

ADDRESS VIRGINIA BEACH VA 23452

WOMEN-OWNED

13. MAIL INVOICESTO THE ADDRESS IN BLOCK
WAWF Applies

14. SHIP TO

SEE SCHEDULE

CODE 15. PAYMENT WILL BE MADE BY

DFAS COLUMBUS CENTER
SOUTH ENTITLEMENT OPS PO BOX 182264
COLUMBUS OH 43218-2264

CODE| HQO0338

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATION
NUMBERS IN
BLOCKS 1 AND 2.

16. DELIVERY/| x |Thisdelivery order/callis issued on another Goweemt agency or in accordance with and subject to terms and conditions ofabove numbered contract.
TYPE |CALL

OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified hereiREF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE
AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME.

NAME OF CONTRACTOR

D If this box is marked, supplier must sign Acceptance and return the following number of copies:

SIGNATURE TYPED NAME AND TITLE DATE SIGNED

(YYYYMMMDD)

See Schedule

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
ORDERED/ 21. UNIT (22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNI TED STATES OF AMERI CA
* If quantity accepted by the Government is same as TEL: 843-218-2490 (b)(6) 25. TOTAL $1,839,250.16
quantity ordered, indicate by X. If different, enter actual [EMAI L: thomas. carri gan@avy. m | 26.
quantity accepted below quantity ordered and encircle. |BY: Thomas E. Carrigan CONTRACTI NG / ORDERI NG OFFI CER DIFFERENCE

27a. QUANTITY IN COLUMN 20 HAS BEEN
[ JinspECTED DRECEIVED |:| ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

c. DATE
(YYYYMMMDD)

d. PRINTED NAME AND TITLE OF AUTHORIZED
GOVERNMENT REPRESENTATIVE

e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE|28. SHIP NO. 29. DO VOUCHER N(BO.
INITIALS
PARTIAL 32. PAID BY 33. AMOUNT VERIFIED
f. TELEPHONE NUMBER |g. E-MAIL ADDRESS E FINAL CORRECT FOR
36. | certify this account is correct and proper for paym ent. 31. PAYMENT 34. CHECK NUMBER
a. DATE b. SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETH
(YYYYMMMDD) PARTIAL 35. BILL OF LADING NO.
FINAL

37. RECEIVED AT

38. RECEIVED BY

39. DATE RECEIVED
(YYYYMMMDD)

40.TOTAL
CONTAINERS

41. SIR ACCOUNT NQ. 42. S/R VOUCHER NO.

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE.
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Section A - Solicitation/Contract Form

Per DFARS 204.602(2) Electronic Contract Action &&CAR) was approved on 11 Apr 13. This reference
satisfies contract file documentation requiremeftsSAR 4.803(a).



Section B - Supplies or Services and Prices

ITEM NO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0002 UNDEFINED Lot

Services |IAW the PWS LaborFPI
FOB: Destination
PURCHASE REQUEST NUMBER: 1300344061-0001

UNIT PRICE

UNDEFINED

TARGET COST

TARGET PROFIT
TOTAL TARGET PRICE

CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

ACRN AA CIN: 130034406100001

ITEM NO SUPPLIES/SERVICES MAX UNIT
QUANTITY
0005 UNDEFINED Lot

Services IAW the PWS ODCsCOST
FOB: Destination
PURCHASE REQUEST NUMBER: 1300344061-0001

ACRN AA CIN: 130034406100002

ITEM EST
NO SUPPLIES/SERVICES QUANTITY UNIT

UNIT PRICE

UNDEFINED

MAX COST

UNIT PRICE

NO003

9-11-D-0030
5040

Page 3 of 27

MAX AMOUNT

b)(4

50/50

50/50
b)(4

MAX AMOUNT

b)(4

TOTAL AMOUNT

0006 UNDEFINED

NSP
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Contract Data Requirements List(DD 1423)

PURCHASE REQUEST NUMBER: 1300344061-0001

B-100

B-100 PAYMENT OF INCENTIVE FEE — FPI (CLINs 0002)

The target cost, target profit, and target price contemplated by the contract clause entitled, "Incentive Price
Revision-

- Firm Target," are set forth below. The contract line items subject to price revision, ceiling price, and the profit
adjustment formula are set forth in 52.216-16.

CLIN 0002
TARGET COST (Exclusive of Fed): ()@ |

TARGET PROFIT[ )@ |
TARGET PRICE[___ ()@ | (Target Cost plus Target Fee)
CEILING PRICE]___ ()@ ___] (Not to Exceef(p)@)] of Target Cost)

SHARE RATIO: 50/50 (Government/Contractor) below Target Cost
50/50 (Government/Contractor) above Target Cost
(End of Clause)
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Section C - Descriptions and Specifications

PERFORMANCE WORK STATEMENT

FIXED PRICE INCENTIVE (FIRM TARGET) COMPLETION

EMR: 42000-188T

SHORT TITLE:

Installation of ADNS AN/USQ-144K(V)2, CANES INC 1, GBS AN/USR-10A(V)7 FWD,
NMT AN/WSC-9(V)1 and COMSEC SERIAL CRYPTO REPLACE Systems Onboard[_®@@E) |

1. SCOPE

This performance-based effort encompasses a full range of C4ISR installation support services Q@)d the

| Installation of the following systems is required:

a.PLACES OF PERFORMANCE

(1) Onboard (b)@D)(e) | BAE Shipyard, Norfolk, VA
(2) Contractor’s facilities

b.SCHEDULE OF REQUIRED SYSTEMS

Ship

@)

System TID Install SOVT

ADNS AN/USQ-144K(V)2
(SA  mme 81322 K 00) 124030
CANES INC 1 (SA DDG
0051 77279 K 00) 77832
GBS AN/USR-10A(V)7 FWD
(A mme 81275K00) | 120672 (b)(7)e
NMT AN/WSC-9(V)1 (SA

O@eE 78753 K 00) 119623
COMSEC SERIAL CRYPTO
REPLACE (SA ®®e 110328
79922 K 00)

NOTE: 1. Dates subject to change.

2. All industrial work must be completed by end of install dates shown above.

3. Changes to target completion dates are not official unless approved via email by COR.

4. It is the responsibility of the prime to provide workforce necessary to meet target completion
dates.

5. A CORN will not be approved based on the contractor’s ability or inability to start performance
on individual TIDs provided the work can still be completed within the production/install and
testing/SOVT window provided above. If the government changes the production/install and/or
testing/SOVT dates, a CORN may be considered depending on whether it requires a higher
overtime-to-straight time ratio that originally bid, additional travel, or other cost impacting
factors not required to meet original dates. Therefore, the Contractor should ensure adequate
flexibility in staffing and resources to adapt to potential schedule changes to perform the work
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associated with individual TIDs. The inability to accommodate a reasonable level of flexibility
with respect to adjustments to timelines in the PWS must be clearly identified in the offeror’s
proposal.

The Contractor must be able to provide sufficient technical expertise, services and materials as necessary to
effectively and efficiently install and verify operation in order to provide fully functional systems listed in this PWS.

During performance, the use of web-enabled tools for management will be maximized including status reporting,
financial reporting, task order management, and task order modifications. This will be accomplished via posting to
the Regional Installation Management Office (IMO) web-enabled database. To the maximum extent practical, all
deliverables under this contract shall be delivered in formats compatible with the latest NMCI Gold Disk
applications.

The technical representative assisting the contracting officer (KO) in the administration of the whole contract is the
Contracting Officer's Representative (or COR) who has no contractual authority to obligate the government. The
Contractor is warned that only the Ordering Officer (or other designated Contracting Officer) has the authority to
obligate the government and make changes to this task order. No other government personnel have such authority.

2. REFERENCES

In addition to Applicable Documents identified in tables 4, 5 and 6 of the basic contract Statement of Work, the
contractor shall perform tasks in accordance with following references:

a. OPNAVINST 4790.4E, Ships’ Maintenance and Material Management (3-M) System Policy

b. SPAWARINST 3090.1, C4ISR System Criteria for Shipboard Topside Integration

c. MA-RMCINST 4790.3, Mid-Atlantic Regional Maintenance and Modernization Coordination Office,
Structure, Policies, and Procedures

d. NAVFAC P307, Management of Weight Handling Equipment

e. NAVFACINST 11200.33D, Procedures for Conducting Weight Handling Audits, Validations, and Third
Party Certifications, of 22 January 1997

f.  SECNAVINST 5239.3B, Department of the Navy Information Assurance Policy, of 17 June 2009

g. SECNAV M-5510.36, DON Information Security Program Manual, of 30 June 2006

h. Chief of Naval Operations /United States Marine Corps IA Pub-5239-22/Sep2008 Information Assurance
Protected Distribution System (PDJ) Publication

3. PERFORMANCE REQUIREMENTS (Appropriation type: NWCF)

The requirements of paragraph 3 are summarized in the following table:

H/W SIW SOVT
Ship/System TID PICO | Install | Load | SOVT | SPT | Train DSR Remarks
L one |
ADNS AN/USQ-
144K(V)2 (SA
ome 81322 | 124030 X X X X X X
K 00)
CANES INC 1
(SA  bmeE 77832 X X X
77279 K 00)
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GBS AN/USR-
10A(V)7 FWD
(SA  omeE
81275 K 00)

120672 X X X

NMT AN/WSC-
9(V)1 (SADDG | 119623 X X X
{ 8753 K 00)

COMSEC
SERIAL
CRYPTO X
REPLACE (SA 110328 X X X X X

O@E) 79922
K 00)

3.1 GENERAL Requirements

a. Daily Status Reports (DSRs) required on all systems for this PWS. The following information must be
provided in DSRs; POCs, system(s)/SCD(s), milestone targets, work accomplished, new issues, ongoing
issues, resolved issues, work planned, and a clear assessment of whether or not task is on schedule or not to
meet each milestone target (production completion, light-off/check-out, SOVT completion, etc.). If task is
at risk of not meeting a milestone target, a plan to mitigate schedule risks must be provided in DSR.

All efforts under this Task Order shall be in conformance with the requirements of the Basic Contract.

Comply with all requirements for Alteration Installation Teams (AITSs) as established by basic contract.

Comply with the General Requirements of Standard Item 009-01.

Comply with the Quality Management System requirements of Standard Item 009-04.

Maintain work area cleanliness in accordance with Standard Item 009-06.

Comply with the Government Property Control requirements of Standard Item 009-20.

Comply with the Work Authorization Control requirements of Standard Item 009-24.

Comply with the Special Requirements for Non-Nuclear Work on Nuclear Vessels requirements of

Standard Item 009-110 in NNSY ensure documents listed in WAF Block 6 are in craftsman's immediate

possession.

j- Develop a QA Workbook in accordance with NAVSEA Tech Spec 9090-310(), para. 3.4.8.7, and submit
to SSC PAC or LANT applicable QA Office for review not later than 5 days prior to commencing work. A
separate QA Workbook shall be provided for each ship(s), with separate Test and Inspection Plan (Section
6) and separate Test Records (Section 7) developed and maintained for each system.

k. Provide electronic deliverables in formats compatible with the latest NMCI Gold Disk applications.

[.  Within two weeks of award, provide a detailed POA&M that provides breakdown of contractor work being
accomplished in a sequence of events, space locations, and relationships with other task that provides time
requirements. This POA&M will be updated weekly and provided to the OSIC in support of the weekly
progress meetings and to the contractor team lead for inclusion in the T&I books.

m. All tasks will be performed within the availability window listed in paragraph 1.b. Specific dates within
that window shall be coordinated with the On-Site Installation Coordinator (OSIC) identified for the
platform.

n. Forward LAR information to the SPAWAR Atlantic functional mailggotant.sid.fcm@navy.mil

Provide the SPAWAR Atlantic on-site representative angnizant AIT Manager with information of
pend ing Liaison Action Reports (LAR) when required. If work is delayed pending LAR approval the
SPAWAR Atlantic on-site representative shall be notified.

“Te@meoooUo

3.2 ADNS AN/USQ-144K(V)2 (SA  ®mme 81322 K 00)
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a. Accomplish the ADNS AN/USQ-144K(V)ZSA  mme 81322 K 00) installation onboafi(z)®)
| |IAW Dwgs.

b. Understanding of EIA-530, T568A, and T568B, and fiber optic wiring standards and how they relate to
ADNS off-ship and subsystem connections. Ability to enable temporary solutions for connectivity during
ship availabilities and ADNS upgrades.

c. Ability to test, troubleshoot and configure ADNS INC Il system equipment and software, Cisco routers
and switches, Microsoft Windows Server Operation Systems, RedHat Enterprise Operation Systems,
Packeteer Packetshaper, Simple Network Management Protocol, LQOSMAN 5.0,NETOPS.

d. Ability to operate, configure and troubleshoot the following SATCOM/RF equipment paths with regard to
ADNS end-to-end connectivity, SHF DSCS, CWSP, & CBSP, EHF MDR & EHF TIP, INMARSAT,
Timeplex ST-1000, FCC-100, MD-1366/1030 SATCOM Modems, Tactical Variant Switches (TVS),
Multi-circuit Patch Panels.

e. Ability to operate and troubleshoot the various pier connectivity capabilities, Fiber or copper, CSU/DSU,
ASX-200 ATM Switch, High Speed pier for INC IIA, High Speed pier for INC 1.

f.  Ability to operate, configure, and troubleshoot all crypto devices associated with ADNS: KIV-7M, KIV-
7THSB, KG-194A, KG-84A, KG-175, KG-175 E100, KG-175D.

g. Ability to operate and troubleshoot SCIP-IWF voice functionality.

h. Understanding of and operate, troubleshoot VTC functionality.

i.  Ability to troubleshoot fleet serial (legacy) circuitry through ADNS Circuit Emulation.

3.3 CANESINC 1 (SA

OmE 77279 K 00)

a. Accomplish the CANES INC 1 (SA ®me 77279 K 00) installation onboafd _(b)@)e) | IAW

Dwgs and as follows:

Ship Fixed Flexible CDSW Thin Printers Printers VOIP
Workstations| Workstations Client (Black & (Color) Stations
(Laptops) Workstations White)
lb)7)e)l 108 31 25 36 2 9

b. Procure and provide CAT-5E drop patch cables to ships forces. Drop patch cables shall be 3 meters in
length, quantity as follows: green color for NIPR (140), red for SIPR (75) and orange for SCI (10).

c. All software installation, data migration and SOVT will be performed by Government personnel.

d. All hardware (classified and unclassified) removed by this task shall be turned over to ships force for
sanitization IAW their command Security Policy 5239 prior to disposition shipping.

e. Contractor shall pack and ship all removed [sanitized] equipment to the appropriate Disposition locations
as directed by the SIDs or AIT Manager.

f.  Tasking includes working with ship to conduct SOVT and obtain ship sign-offs.

g. Move to final location (TBD by ship-designated POC), mount, assemble, connect power and connect to
network. Ship must provide mounting surface. Note: Contractor does not provide desks, shelves, etc., for
laptops: laptops are turned over to Ship’s force after software is loaded.

h. Existing workstations/laptops/printers are the responsibility of the ship.

i. Contractor shall install printers (brackets supplied with printers), locations TBD by ship-designated POC.

j-  Complete SPAWAR Equipment Custody Form for all equipment and forward to AIT Manager.

k. Complete SPAWAR Equipment Mounting Waiver Form for any equipment not mounted and forward to
AIT Manager.

I.  Contractor shall provide the following ISNS subject matter experts for the installation and support of this
system:

e The Prime or Selected Sub-Contractor should provide proof of documented ISNS installation
experience or a strong competency.
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« Knowledge and ability to test CAT5 and Fiber optic cabling and devices.
3.4 GBS AN/USR-10A(V)7 FWD (SA ®me 81275 K 00)

a. Accomplish the GBS AN/USR-10A(V)7 FWD (SA o)) 81275 K 00) onbqard®)@)e) | IAW
Dwags.

b. Drawing 441-8570343 disregard Local Note L3. Contractor to terminate both ends of cables C-14TV-
(GBS1) (R5) and C-14TV-(GBS2) (S3). Cables C-14TV-(GBS1) (R5) and C-14TV-(GBS2) (S3) will
terminate in IC & GYRO RM NO. 2 in the SITE TV RACK. To complete terminations Contractor is to
procure the following connectors Part Number: M39012/16-0225 (1) each and SWITCHCRAFT Part
Number AA3M (1) each. Connector pin-outs and terminations will be provided to the contractor awarded
this task.

3.5 NMT AN/WSC-9(V)1 (SA ®mme 78753 K00)

a. Accomplish theN\MT AN/WSC-9(V)1 (SA e 78753 K 00) onboafd (0)@)e) | IAW Dwgs.

b. Once the antennas and radomes have been removed the contractor will remove the paint from the the
radome and antenna mating surfaces. KTR will subcontract the milling of the antenna pedestal and radome
rings. KTR will also support the optical alignment team from NSSA. Optical alignment team works at
night from approx. 2000-0600.

c. KTR will machine the rack foundation to drawing tolerances before bringing the foundation to the ship for
installation.

d. Once the paint has been removed from the antenna and radome rings the KTR will provide a covering to
keep the weather elements off of the bare metal surface. The covering should be large enough that
personnel can work under it to facilitate welding and milling.

e. KTR should plan to remove the existing EHF antennas and radomes as soon as possible after start of task to
facilitate the optical alignment team coming in to take readings on the foundations. Optical alignment team
will have to return for a second visit once the milling is accomplished.

f. KTR shall save the new crates from the new antennas and radomes and place the old EHF antennas and
radomes in them and ready for shipment.

g. Although the dwg does not show it, there is a piece of duct work in AUX 1 underneath RADIO that will
need to be removed underneath the NMT rack location to facilitate welding. KTR should plan to remove
this interference.

3.6 COMSEC SERIAL CRYPTO REPLACE (SA e 79922 K 00)

a. Accomplish the COMSEC SERIAL CRYPTO REPLACE (SA mme 79922 K 00) installation
onboard___(B)(@)€)__|IAW Dwags.

b. Only the KIV-7M and 3040 or 3042 enclosure will be GFM. All other material will be 1AF.

Upgrade all existing KIV-7M’s with software version 1.0 to software version 2.4.1.

Knowledge and experience in operation, configuration and troubleshooting the following SATCOM/RF

equipment paths with regard to KIV-7M end-to-end connectivity, SHF DSCS, CWSP & CBSP, EHF MDR

& EHF TIP, Timeplex ST-1000, FCC-100, MD-1366/1030 SATCOM, Modems, Multi-circuit Patch

Panels.

e. SOVT must be completed by a graduate of the SAFENET KIV-7M Installation Configuration and
Operation Training Course (40 Hrs).

oo

3.7 PRE-INSTALLATION

a. Aninstallation planning meeting will be held with the AIT Manager and Onsite Installation Coordinator
within two working days of Task Order authorization.
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b. Accomplish Sampling and analysis for hazardous niat@hromium, cadmium, and lead) in accordance
with the requirements of NAVSEA STD Item 009-03otBt Abatement, if required, shall be documented
by CORN(s).

c. Develop an Installation Plan of Actions and Milewte (POA&M) based on the installation schedule.
POA&M shall be developed and delivered within tweeks of task award.

d. Receive and inventory government furnished matendl equipment ensuring proper Quality Assurance
(QA) and material management. Any discrepanciali bk reported to the Onsite Installation Coorthna
via e-mail within 48 hours of discovery.

e. Perform inspections, testing, and/or assemblyemtaximum extent practicable, to facilitate the
installation schedule.

f. Stage the combined SHIPALT Installation MaterialsKi ools for shipment to the job site to meet
installation schedule.

g. A company representative shall accompany the Ohsstallation Coordinator during the shipboard in-
brief.

h. Perform shipchecks to validate the information jed in the Installation Drawings.

i. Procure all material identified as CFM/CFE on SHIFAnNstallation Drawings. All material shall be
suitable for U.S. Naval surface ship installation.

3.8 SITE PREPARATION

a. Coordinate with the Onsite Installation Coordimatoidentifying and requesting a work site staganga.
3.9 PRE-INSTALLATION CHECKOUT (PICO) — N/A
3.10 INSTALLATION

a. Coordinate all management efforts requirecbtoplete the systems installation. Efforts armtdude:
. Submit all visit/clearance information
. Obtain all required passes and badging.
. Obtain all required work authorizations and pesm
. Submit HAZMAT handling requests.
. Coordinate material handling with the yard/biaedity
. Coordinate all Sub-contracting and Pre-Fabdcatequirements
. Provide financial, scheduling, and performamaeking
. Attend production review meetings with the Oméitstallation Coordinator or as the Onsite Inatah
Coordinator’s representative in their abseAceritten report shall be provided for each meeting

. Complete RESERVATION TASK REQUESTS (RTRs) 24t8&hours in advance of requirements to
SUPSHIP RTR COORDINATOR. At a minimum the resfusill specify the type of welding,
aluminum, steel, TIG/MIG and level of qualifitan required, and the number of firewatches resljir
the spaces they will be required in, the timytare to report, the individual they are to répmrthe
number of hours they are required to work, tnedmaterials they need to have with them to perfitre
job.

b. Provide the AIT Manager with information fareparation of Liaison Action Reports (LAR) when
required. If work is delayed pending LAR apyal the OSIC and AIT Manager shall be notified and
CORN submitted.

c. Accomplish Isolation and Tag-outs.

d. Protect ships equipment, components, ancespiring contamination-producing operations

e.

f.

oO~NO O, WNPE

[(e]

Remove and reinstall interference items.

Remove material and equipment marked as “Refhor “Relocate” on SHIPALT Installation Drawings
(SIDs),
(1) Inventory material permanently removed from thg@snd document transfer on DD Form 1149.
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(2) Dispose of material as directed by the Ship’s Ckabgcument).
Install systems and equipment in accordante agppropriate references and standards identifi¢ables 4,
5 and 6 of the basic contract Statement ofk/dad Attachments 1 and 3 of this document.
Use Process Control Procedures (PCP) foralk vtems that indicate (V), (1), or (G) inspection
requirements. **i.e., Multi Cable Throughways (M&T*
Install foundations, sway braces, metal waldcking, equipment mounts, piping, and suppoucstre.
Restore disturbed passageways, equipmentsooompartments, bulkheads, decks, foundationgqip
etc.
Install equipment labels and cable tags.
Submit Change Order Request Notification (B@8Rvia the IMO Database within 48 hours of disagwef
any condition that impacts cost or scheduielude a description of the condition, an assestofdts
impact on the installation, recommended cadive@ction, and an estimate of the cost to correct

POST INSTALLATION

Provide installation support during SOVT

1. Provide cable ring-out and troubleshooting isex/to assist the Subject Matter Expert (SME)rduthe
post-installation System Operation VerifioatiTests (SOVT).

2. Track installation discrepancies, manage regfaitl corrections discovered during SOVT, andadit
all required completion signatures.

3. Correct deficiencies discovered during SOVT.

4. Report major discrepancies/deficiencies (réagimore than six hours to correct) immediatelyhi®
OSIC. If the discrepancy is related to errors @ EC, Software Load Plan, System Configuration, or
other technical GFI documents for which a resotutsonot known, the assigned AIT Manager shall be
notified so that a technical resolution can be red. Contractor shall redline technical GFI
documents, as required, based on technical direptiovided by the assigned AIT Manager.

Obtain Ship’s Force SOVT document signatures.

Submit Alteration Completion Report within 88ys of installation completion.

Conduct TEMPEST Inspections for systems thahge the physical configuration of the Commundcati

Center or any other Classified Secure Spaté NSTISSAM TEMPEST/2-95A. Maintain results in the

QA Plan and Test Workbook.

Provide AIT Manager with documentation ofegjliipment removed and all equipment installed deoto

support entry into the CDMD-OA within 2fays of installation completion.

1. Note: Concurrent with the removal or installataf equipment, provide the AIT Manager a copyhaf t

documentation of any/all equipment removed setalhed.

2. Documentation will include nomenclature, modeter and serial number of all equipment removed
or installed; A DD-1149 will be utilized to trafer custody of all installed and removed GFE.

Provide “redline” marked-up of the SIDs to tAREl Manager within 15 days of installation comjabet.

Provide Task Order Closeout report withinda®s of installation completion.

“Installation Completion” is defined as; (1) production work completed, (2) SOVT acceptedhp’s

Force, and (3) Alteration Completion Repertdompleted and accepted by Ship’s Force.

SOVT

Coordinate SOVT efforts with the Onsite InstallatiGoordinator and AIT Manager.

Perform system pre-checks prior to commencing tb¥Bto confirm the system is operating properly.
This is to ensure that any issues are identifietrasolved prior to requesting site representatives
withess SOVT testing.

Conduct SOVTs IAW the updated SOVT documents idiedtin paragraph 5.1.2 of this document.

1. Include end-to-end testing.

2. Report any problems experienced during the SOVTptty to the AIT Manager or OSIC.
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3. Note discrepancies in the SOVT document. Follovaagrdination with the AIT Manager or OSIC,
identify in the SOVT document the activity respdisifor resolving each discrepancy.

4. If the designated site representative becomes iabkea(required as a witness) to support the test,
coordinate resolution through the AIT Manager ol@S

Assist the government in researching solutionsgaés or problems found during pre-checks or SOVT.

Update the Government Furnished SOVT documentsfiiect specific configurations. Resolve

deviations/variances with the AIT Manager.

Note: Test equipment used for definitive measuregmehall be calibrated in accordance with the aomgp
Quality Plan. A label or tag shall be affixed &k instrument indicating the calibration status.

3.13 TRAINING

4.

a. Provide familiarization training to sgersonnel as part of the SOVT. Training is ndhterfere with

the scheduled completion of the SOMTaining will be On-The-Job Training.

INFORMATION ASSURANCE (IA)

Information Assurance (IA) Requirements: DoD 8570.01- M and Defense Federal Acquisition Regulation
Supplement (DFARS) Procedures, Guidance and Infiom&Gl) 239.7102 3 have promulgated that
Contractor personnel will have documented curreftrmation Assurance certification status withirith
contract. The Contractor shall ensure that pemrsioaecessing information systems have the propeécarrent
IA certification to perform IA functions in accondee with DoD 8570.0%1 M, Information Assurance
Workforce Improvement Program. The Contractor simalét applicable information assurance certificatio
requirements, including (a) Dobapproved IA workforce certifications appropriate éach specified category
and level and (b) appropriate operating systenifioation for information assurance technical posis as
required by DoD 8570.01 M. Contractor personnel who do not have properamcent certifications shall be

denied access to DoD information systems for thpgme of performing information assurance functidre
contractor shall provide documentation supporthegihformation assurance certification status o$penel
performing information assurance functions, repgrtturrent IA certification status and compliansang
CDRL Contractor Roster, DIMGMT - 81596 in the format prescribed by the COR. Thisrimation to be
provided as part of the Monthly Report, identifeesi Attachment (M) of the SE Il Global Installatibtultiple
Award Contract User’s Guide.

GOVERNMENT FURNISHED INFORMATION/MATERIAL

Only the material/equipment listed in the quangityywn as indicated on the approved installation
documents or as listed in this PWS, shall be fimetsby the government. All other
material/equipment required in the performancéneftasks shall be furnished by the contractor.
The contractor shall be in compliance with the basintract for the care and keeping of all
Government Furnished Material (GFM) which is tramsfd under this task order. All
material/equipment not used shall be returnedaaythvernment at the end of the task.

5.1 Government Furnished Information (GFI):

FOR CANES:

a. SPAWAR Equipment Custody Form
b. SPAWAR Equipment Mounting Waiver Form
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5.1.1. Drawings

**Note: All IAF materials depicted on or in installation drawings will be considered
Contractor Acquired Material/Information unless otherwise stated in this PWS.

ADNS AN/USQ-144K(V)2
180-8570279 Rev A, ADNS AN/USQ-144K(V)2 FDN & FLS DK MODS & ML
441-8570280 Rev A, ADNS AN/USQ-144K(V)2 SYSTEM CNSLD ELEC MODS & ML
441-8570281 Rev A, ADNS AN/USQ-144K(V)2 WIRING CONNECTION LIST

CANES INC [L (b)(7)(e) (b)BRAWINGS FOR BIDDING PURPOSES ONLY)
331-8177336 Rev () CANES AN/USQ-208(V)1 LIGHTING MODIFCATIONS INSTALLATION
320-8177338 Rev (-) CANES AN/USQ-208(V)1 POWER MODIFICATIONS REMOVALS
320-8177339 Rev (-) CANES AN/USQ-208(V)1 POWER MODIFICATIONS INSTALLATION
400-8177340 Rev (-) CANES AN/USQ-208(V)1 INSTALLATION MISC EQPT RELOCATIONS
400-8177341 Rev (-) CANES AN/USQ-208(V)1 ELECTRONICS REMOVALS
400-8177342 Rev (-) CANES UNCLASSIFIED SYSTEM IN STALLATION BWD
400-8177343 Rev (-) CANES AN/USQ-208(V)1 CLASSIFIED SYSTEM INSTALLATION BWD
400-8177344 Rev (-) CANES AN/USQ-208(V)1 GENERAL PURPOSE CAT-5E DROPS BWD
400-8177345 Rev (-) CANES LIST OF CONNECTIONS
401-8177346 Rev (-) CANES AN/USQ-208(V)1 ARRANGEMENT REMOVAL MODIFICATIONS
401-8177347 Rev (-) CANES AN/USQ-208(V)1 ARRANGEMENT INSTALLATION MODIFICATIONS
512-8177348 Rev (-) CANES AN/USQ-208(V)1 HVAC MODIFICATIONS COMM CENTER (2-126-1-C)
512-8177349 Rev (-) CANES AN/USQ-208(V)1 HVAC MODIDICATIONS LAN EQPT ROOM (2-220-1-Q)
512-8177350 Rev (-) CANES AN/USQ-208(V)1 HVAC MODIFICATIONS SONAR EQPT RM1 (1-18-0-Q)
512-8177351 Rev (-) CANES AN/USQ-208(V)1 HVAC MODIFICATIONS TSCSI (1-158-0-C)
512-8177352 Rev (-) CANES AN/USQ-208(V)1 HVAC MODIFICATIONS CSER 3 ANNEX (1-314-0-C)
180-8177353 Rev (-) CANES AN/USQ-208(V)1 FOUNDATION REMOVALS
180-8177354 Rev (-) CANES AN/USQ-208(V)1 FOUNDATION INSTALLATIONS FWD OF FRAME 126
622-8177355 Rev (-) CANES AN/USQ-208(V)1 FALSE DECK MODIFICATIONS
514-8177356 Rev (-) CANES AN/USQ-208(V)1 CHILLED WATER PIPING MODIFICATION
180-8177368 Rev (-) CANES AN/USQ-208(V)1 FOUNDATION INSTALLATIONS FRAME 126 TO 158
835-8177394 Rev (-) CANES AN/USQ-208(V)1 HVAC CALCULATIQNE @)

180-8177420 Rev (-) CANES AN/USQ-208(V)1 FOUNDATION INSTALLATIONS FRAME 158 TO 220
180-8177423 Rev (-) CANES AN/USQ-208(V)1 FOUNDATION INSTALLATIONS AFT OF FRAME 220

GBS AN/USR-10A(V)7 FWD
441-8570342 Rev A, GBS INSTALLATION, AN/USR-10A(V)7, WIRING CONNECTION LIST
441-8570343 Rev A, GBS INSTALLATION, AN/USR-10A(V)7, CNSLD ELECTRICAL DWG & ML
180-8570344 Rev A, GBS INSTALLATION, AN/USR-10A(V)7, FDN MODS & ML

NMT AN/WSC-9(V)1

441-8570303 Rev A, NMT AN/WSC-9(V)1 WIRING CONNECTION LIST
441-8570304 Rev A, NMT AN/WSC-9(V)1 CNSLD ELEC DWG & ML
512-8570305 Rev A, NMT AN/WSC-9(V)1 HVAC & PIPING MODS & ML
180-8570306 Rev A, NMT AN/WSC-9(V)1 STRL BDE FDN MODS & ML
180-8570307 Rev A, NMT AN/WSC-9(V)1 STRL ADE FDN MODS & ML

COMSEC SERIAL CRYPTO REPLACE
446-8570159 Rev A, COMSEC SERIAL CRYPTO REPLACEMENT CNSLD ELEC DWG & ML
446-8570160 Rev A, COMSEC SERIAL CRYPTO REPLACEMENT LIST OF CONNECTIONS
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5.1.2. SOVT Documents

a.  ADNS AN/USQ-144K(V)2 SOVT-00401.000
b.  SOVT for KIV-7M (30 Sept 2009) (COMSEC SERIAL)

5.1.3. Approved Liaison Action Requests (LARS)

13-0016 (ADNS)
13-0028 (ADNS)
12-0352 (COMSEC)
12-0337 (COMSEC)
12-0673 (COMSEC)
13-0101 (GBS)

~PpoooTw

5.1.4. Training Documents -As per training paragraph 3.13.

5.1.5. Alteration Installation Book (AIT) RMMCO Ch eck-in @ A-7 Days
a. In Brief.
b. SOVT
c. Blank Alteration Completion Report
d. ILS Cert

5.2 Government Furnished Material (GFM): As listed in the Bill of Material (BOM) of the &hning
Yard approved SIDs.

COMSEC SERIAL CRYPTO REPLACE: See paragraph 3.6.b.

CANES: Equipment/Material may be picked up at USF4 Greenbrier Circle Suite A, Chesapeake,
VA. 23320.

6. OTHER

6.1 Security: Contractor’s request for visit authorization $ha& submitted in accordance with DOD
5220.22M (Industrial Security Manual for Safegu@tdssified Information) to the task originator.
Request shall be forwarded via SPAWARSYSCENLANT @&ston, P.O. Box 190022, Charleston,
S.C. 29419-9022Attn: Security Office, for certification of need know by COR. The technical
requirements of this task order are unclassifiedydver, contractor personnel assigned to conduct
the installation within security areas shall hav@emrance appropriate for that area. The general
level of clearance required for access to a shjpididential; for radio or other controlled areas
secret clearance may be required. The Contractdirestisure all sub-contractors utilized for this
PWS meet security requirements.

6.2 Transportation: The Contractor shall provide transportation oferials and task personnel
between work locations as required.

6.3 Inspection/QASP: Inspection of the work shall be accomplisheddasiified by the Quality
Assurance Surveillance Plan (QASP), Attachment2e performance of the contractor and the
quality of the work delivered, including any docurtary material written or compiled, shall be
subject to in-process review and inspection. Iopes may be accomplished at any work location
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by any authorized government personnel who shabdomitted to inspect work at all reasonable
hours.

6.4. Acceptance:The SSC Contracting Officer Representative (CORgsponsible for the acceptance
of the final deliverable products. The COR'’s fiaateptance shall be based upon the AIT
Manager’s or designated alternatesommendation, ensuring the task order has béisfastorily
completed, all deliverable products have been vedeaind Government Provided Property and all
residual materials, (notes, tech manuals, brochuessarch material and remaining supplies), have
been received.

6.5 Earned Value Management System (EVMS):
Contractor shall provide EVM data in IMO difted format.
EVM data shall be uploaded to IMO systemater than close of business on the day beforgactor's
scheduled EVM weekly meeting.

6.6 Weekly Task Order Progress and Status Report N/A

6.7 Weighting for Monetary Incentive Fee Calculatins

Rating Area Weight%
Cost 100%

6.8 Progress Payments

The need for customary progress payments conforiitige regulations in Subpart 32.5 of the Fed&cajuisition
Regulation (FAR) will not be considered as a haaylior adverse factor in the award of the contitoe. Progress
Payments clause included in this solicitation wélincluded in any resulting contract, modifiecatiered if
necessary in accordance with subsection 52.232yd @t Alternate | of the FAR. Even though the skais

included in the contract, the clause shall be inajpge during any time the contractor's accounsiggtem and
controls are determined by the Government to baeigaate for segregation and accumulation of contasts.

7. DATA DELIVERABLES

Required CDRL items are listed in Attachment (1).
8. SUBCONTRACTING REQUIREMENTS

In accordance with the basic contract.
9. CONSTRAINTS/SPECIAL REQUIREMENTS

a. Work being performed in a Shipyard
1. Unless otherwise noted in this PWS, when weldinyices are provided by a shipyard, the Sea
Enterprise Il contractor is required to requespgaid resources as required on a Reservation Task

Request (RTR) form and provide qualified resoutoemanage and oversee welding/fitting that is
accomplished in the shipyard availability.
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2. It is the Sea Enterprise Il contractor’s responsibility to inspect any equipment craned and rigged by the
shipyard before and after and report to SSC any damage noted during inspection immediately.

3. Following services/items being performed while located in a shipyard:

a. Welding services will be provided by the shipyard. Contractor will not provide needed firewatch
personnel.

b. Crane services will be provided by the shipyard, contractor may be required to pay for services.

c. Temporary services including any combination of power, lighting, ventilation, and compressed air, as
required for execution of the associated TID will be provided by the shipyard.

d. Scaffolding, staging and JLG services will be provided by the shipyard.

e. Fork lift services will be provided by the shipyard, contractor may be required to pay for services.

f. Laydown area will be provided by the shipyard.

g. Paint and asbestos samples will not be tested by the shipyard.

h. Hazmat disposal will be the responsibility of the shipyard.

i. Connex box will be provided by the shipyard, for CANES TID 77832.

10. ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

Contractor shall identify any potential or actual Organizational Conflict of Interest (OCI) issues that may exist
that could provide an unfair competitive advantage, biased ground rules or impaired objectivity concerning
tasks identified on the Performance Work Statement. If an OCI does exist, contractor must provide the actions
that will be taken to neutralize or mitigate any such OCI issues for both the prime and subcontractors.

“Organizational Conflict of Interest” means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the Government, or the person's
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair
competitive advantage.” In short, organizational conflicts of interest can result in contract awards based on bias
or unfair competitive advantages, compromising the impartiality of the federal government and the integrity of

its contracting procedures. OClIs are often grouped into three general categories based on the problems they
create: unequal access to information, impaired objectivity, and biased ground rules. Organizational conflicts of
interest are more likely to occur involving certain services, such as management support services and consultant
or other professional services.

11. POC DESIGNATIONS

a. The Contracting Officer's Representative (COR) for this Task/Delivery Orflerigo)e) |,

ISPAWARSYSCEN AtIT\ntic, Code 42110LL who can be reached at (757) 541-6709, e-mail:
(b)(6)

b. The Task Originator (TO) for this Task/Delivery Ordefis ®)@©) |, SPAWARSYSCEN Atlantic,
Code 42110LL who can be reached at (757) 541-6709, etmail: (b)(6) |

c. The Onsite Installation Coordinator for this Task/Delivery Order is (b)) [ SPAWARSYSCEN
Atlantic, Code 42110 who can be reached at (757) 541-6805, ¢-mail: (b)(6) |

d. The AIT POC'S for this PWS are as follow:

CANES INC 1 [ (5)6)__]SSC-A, Code 42210, PH#: 757-541-6758, Email:

I (b)(6) |

GBS AN/USR-10A(V)7 FWD—[_(B)6) | SSC-A, Code 42210, PH#: 757-541-6730, Email:

I (b)(6) |

ADNS AN/USQ-144K(V)INMT AN/WSC-9(V)1 —[__(®)6) _} SSC-A, Code 42210, PH#: 757-541-
6772, Email| (b)(6) |
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COMSEC SERIAL CRYPTO REPLACE -[_(0)6) | SSC-A, Code 42210, PH#: 757-541-5467,
Email] (b)(6) |

12. LIST OF ATTACHMENTS

a. Attachment 1 — Data Deliverables List
b. Attachment 2 — Quality Assurance Surveillance Plan
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ATTACHMENT 1
DATA DELIVERABLES LIST

a. CDRL A015 Post weekly Earned Value Management Reportset&kéfgional Installation Management
Office (IMO) Database. The initial report shall jpested in the week following the first full monthtask

order award. A final report shall be due 10 daysrahsk order completion.

b. CDRL A004 Provide a POA&M to the Task Originator, with gpgado the COR, within one week of task
authorization. The POA&M shall address, for eadbtask, (1) QA Checkpoints, (2) Pre-Installatior), fte
Preparation, (4) Installation, and (5) Post-Inatédhn. The POA&M will provide a schedule of evearsd
scheduled production to such detail as is requogatovide a baseline for determining task stagisgi

Earned Value Methodology. Maintain and up-dateRB#A&M to reflect schedule and requirement changes
until completion of the task.

c. CDRL A010 Submit a Meeting Report for each meeting..

d. CDRL A003 Provide completed SOVT documents.

e. CDRL A003 Provide the completed hard copy original and rt lk@py duplicate of the completed SOVT
document to the on-site government representatioe fo the out brief. This report shall include:
identification of outstanding work or discrepanorggh an explanation of action to be taken andwstéd
completion dates; security and safety issues; pagdfequipment dangers (for example, new radiation
hazards); software upgrades installed; intrusidea®n measures; assessment of site support favéhd
recognition of site personnel that provided assistaAfter site representative signatures are odthprovide

1 soft (scanned) copy in PDF Format to the Taski@ator.

f. CDRL A003 Submit a Report of Conditions Found during thggSPheck conducted to the TO within 10
days of completion. Note any discrepancies andtifiyerequired corrective measures. Names of persons
conducting the survey, the dates, and Points ofd@@bshall be included.

g. CDRL A003 Submit a Change Order Request Notification (CORNXgach discrepancy discovered while
performing tasking under this order. Submit the GOFa the regional IMO Database within 48 hours of
discovery.

h. CDRL AO003 Submit Optical blockage Survey Report to the T@siginator within one week

i. CDRL AQ003 Provide a report of major deficiencies or disenegies discovered during Checkout/SOVTS to
the OSIC immediately upon discovery. A major defiy is defined as repairs requiring more thar{&jix
man-hours to correct.

j- CDRL A003 Submit an original Installation Completion Repirthe Task Originator upon completion of
the installation with signatures of completion fioe installation portion. Use template identifeesi Appendix
(K) of the SE Il Global Installation Multiple Awar@ontract User’'s Guide.

k. CDRL A005 Provide as-built (modification/red-lined) instibn drawings (two hard copies, two digital
copies on CD). Provide one to the ship upon taskptetion, and one set to the Task Originator wififteen
calendar days after completion of the installation.

|. CDRL A003 Complete TEMPEST Inspection Report. Maintainulissin the QA Plan and Test Workbook.
m. CDRL A003 Provide removed and installed equipment docuntiento the SSC-A on-site AIT Manager.
n. CDRL AOQB Provide a Disposition Inventory List report cdntag a final task order inventory/status of
contractor-acquired and/or government furnishegery consumed or returned to the government. ¢reclu
this report in the Task Order Closeout Report, ehble 13.0). Disposition Inventory List templat:n be
found as Appendix (L) of the SE Il Global Instailket Multiple Award Contract User’s Guide.

Property transfer shall be documented with DD FORIMO.

0. CDRL A007 Submit a Task Order Closeout Report by emaihéoGontracting Officer and COR within 60
days after the task order completion date. Uselksnidentified as Appendix (J) of the SE Il Glbba
Installation Multiple Award Contract User’s Guide.

p. CDRL A008 Provide a Cost Analysis Report (required whealfgost deviates from target cost by more
than 5%) explaining task order savings or cost gnowhis report is included as part of the TasisEbut
Report.
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g. CDRL A011: Develop a Quality Assurance Plan and Test worklam provide to the SPAWARSYSCEN
QA Manager for review prior tRegional Maintenance and Modernization Coordina@fiice (RMMCO)
Check-in. Maintain the Quality Assurance Plan aegtWorkbook on-site for review by SPAWARSYSCEN
QA personnel. The Quality Assurance Plan and TemtkBbok shall include a Table of Contents thaslibie
7 sections of the Test and Inspection Plan andagmait a minimum, the following items:

 TABLE OF CONTENTS

« SECTION 1:

TAB 1A -

SHIP CHANGE/LEGACY ALTERATION DESCRIPDN
LIABILITY INSURANCE CERTIFICATE: Descriles the Contractor and subcontractor

liability insurance.

TAB 1B -

INSTALLATION DRAWINGS/DOCUMENTATION: A opy of the approved Ship

Change Document, SCD/Ship Alteration Records, S#eR describes the scope of the
Ship Change/alteration

TAB 1C -
TAB 1D -

* SECTION 2:
TAB 2A -

TAB 2B -

TAB 2C -

*+ SECTION 3:
TAB 3A -

TAB 3B -

TAB 3C -

TAB 3D -

* SECTION 4:
TAB 4A -

» SECTION 5:
TAB 5A -

TAB 5B -

* SECTION 6:

STATEMENT OF WORK: Describes the scop&ontractor responsibility.
LIAISON ACTION REPORTS (LARSs): Copies afl applicable LARSs.
PERSONNEL

POINTS OF CONTACT: Lists the Principals involvedtiwthe installation including
the On-site Government Representative.
ON-SITE PRIME CONTRACTOR PERSONNEL: A comprehendigeof all prime
contractor personnel that will be onboard durirgitistallation. Include up-to-date
qualifications, certifications and training receivbat are relevant to the installation and
pre-fabrication.
ON-SITE SUBCONTRACTOR AND TEMPORARY PERSONNEL: Aroprehensive
list of all subcontractor and temporary personhat will be onboard during the
installation. Include up-to-date qualificationsytifications and training received that
are relevant to the installation and pre-fabrigatio

PROCEDURES — OBJECTIVE QUALITY EVIDENGBQE)
QUALITY MANAGEMENT SYSTEM APPROVAL LETTER: Requiré to show that
AIT contractor is operating under an approved QMS.
NAVSEA STANDARD ITEMS: all NAVSEA Standard Itemag outlined in NSI 009-
09) that are relevant to the work being performealide listed in this section.
QUALITY ASSURANCE MANAGEMENT PLAN (QAMS): QA Diskée, including
QA Manual, Instructions, Process Control Proced(PP€2Ps) and Forms. Note: Process
control procedures shall cross-reference with persbqualifications provided in
SECTION 2.
REFERENCES AND SPECIFICATIONS: Diskette of appliaReferences and
Specifications

PLAN OF ACTIONS AND MILESTONES (POA&M)
POA&M: Gantt chart that provides a breakdown aiftcactor work being
accomplished in a sequence of events, and protidesrequirements.

SHIP INSTALLATION DRAWINGS (SIDS) OR ISTALL PROCEDURES.
SHIP CHANGE AND ALTERATION DRAWINGS: For legacy altations and
SHIPALTS include a set of drawings (i.e. SHIPALEtallation Drawings, Ship
Change Document, etc.) that reflects the latestidgrevision. If the size of drawing
package is prohibitively large a list of drawingmiers is sufficient.
FIELD/ENGINEERING CHANGES AND INTERNAL EQUPMENT
MODIFICATIONS: Include the Field/Engineering Chandocumentation and
installation instructions provided by NAVSEA or tRarticipating Manager
(PARM)/ISEA.

TEST AND INSPECTION (T&l) PLAN



TAB 6A -

SECTION 7:
TAB 7A -

TAB 7B -

TAB 7C -

TAB 7D -

TAB 7E -
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T&l BOOK: Step-by-step outline for accomplishirtgetwork. This ensures that all
work is done safely, meets all technical specificat and provides all Objective Quality
Elements (OQE) that work has satisfied all requaets. Include all of the Inspections,
Verification and OSIC observation points (typicalbferred as I,V&G points) that
demonstrate all process control procedures hauve dmapleted.

TEST AND INSPECTION RECORDS

BLANK FORMS: Includes all forms that will be usealdocument the tests and
inspection performed in SECTION 6 along with acfreject criteria.

MATERIAL SAFETY DATA SHEETS (MSDS): Required fotl@hemical and
substances used in the performance of the task.

ABATEMENT: Results of Hazardous Materials Testamy abatement for all areas
where exposure could occur.

INTERNAL QUALITY/SAFETY FORMS: Documented qualitecord. The AIT
Manager will either retain or ensure AlTs retaihcaimpleted records of this section
after installation has been completed.

EXTERNAL QUALITY/SAFETY FORMS: Documented qualitgcord. The AIT
Manager will either retain or ensure AlTs retaihcaimpleted records of this section
after installation has been completed.
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Attachment 2

Quality Assurance Su

rveillance Plan Elements

Performance Requirements Summary (PRS) Enclosures

Individual Task Order

Quality PRS Chart

Performance Aspect | Method of Performance Rating
Surveillance (Criteria for Incentive Award if applicable)
SOVT Functional Unresolved Outstanding: The functional tests are passed wvaith n

Performance (Does not
include workmanship)
(Note: The Stage 1 and
Stage 2 Inspections, Testg
and Checks defined in the
SPAWAR System
Operational Verification
Test (SOVT)

Preparation and Execution
Guide (SPEG) for Ship,
Shore, and Submarine
Installations are considere
workmanship issues for th
purposes of this chart.)

[®X

11%

discrepancies are
collected during the
SOVT and entered
into the SPAWAR
PEO Integrated Data
Environment
Repository (SPIDER).

failures due to the contractor.

Satisfactory: Performance is neither Outstandirg no
UNSAT.

UNSAT: Any extension of the SOVT schedule can b
solely attributed to the contractor.

Workmanship Quality

Checklists will be
developed by
randomly selecting
checklist line items
from a Government
database (of checklist
line items) and
conducting
tests/inspections to
determine if the
contractor complies
with the requirements
stated (on the checklis
line items).

Outstanding: 92% or more of checklists line items
show no non-compliance.

Satisfactory: The percentage of checklist line gehat
show no non-compliance is at least 68% but is lower
than 92%.

UNSAT: The percentage of checklist line
items that show no non-compliance is less
than 68%.

~t

D

Meeting Schedule for
Completion of All Work

Start and end dates will be
provided for production &
SOVT periods.

Outstanding: Work is completed in 97% or less ef th
total schedule time allotted in the delivery ordar.
other words, work is completed 3% early. (The time
that it takes to complete will be rounded up toribat
whole day when making this calculation.)

Satisfactory: Work takes more than 97% of the total
schedule time allotted in the task order to conepéetd

less than the smaller of:
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103% of the total schedule time allotted in thdctas
order or

100% of the total schedule time allotted in thdctas
order plus five days.

UNSAT: Work takes longer to complete than the
smaller of :

103% of the total schedule time allotted in thewveel
order or

100% of the total schedule time allotted in t

delivery order plus five days.

Quality Assurance Surveillance Plan Rating Chart

*Ratings from this chart should be used on QASP pagof Task Order Completion Report

Performance Aspect

Rating
(Outstanding, Satisfactory or
Unsatisfactory)

SOVT Functional Performance

Workmanship Quality

Meeting Schedule for Completion of All Work




Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY
0002 Destination Government
0005 Destination Government

0006 Destination Government
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ACCEPT AT ACCEPT BY
Destination Govemim
Destination Govemim
Destination Govemim



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN  DELIVERY DATE QUANTITY

0002 POP 11-APR-2013 TO N/A
28-FEB-2014

0005 POP 11-APR-2013 TO N/A
28-FEB-2014

0006 POP 11-APR-2013 TO N/A
28-FEB-2014
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SHIP TO ADDRESS uIC

N/A
FOB: Destination

N/A
FOB: Destination

N/A
FOB: Destination
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 NH3S 255 77777 0 050120 2F 000000
COST CODE: A00001679432

AMOUNT: $1,839,250.16

CIN 13003440610000L:  (b)(4

CIN 130034406100002:_(b)(4

CLIN JOB ORDER FUNDS EXP. DATE FUNDED QTY FUNDED AMT
0002 400000000003
0005 400000000003

CLAUSES INCORPORATED BY REFERENCE

252.204-0011 Contract-wide: Proration SEP 2009

CLAUSES INCORPORATED BY FULL TEXT

5252.232-9208 INVOICING INSTRUCTIONS FOR SERVICES USING WIDE AREA WORK FLOW
(WAWF) (APR 2009)

(a) Invoices for services rendered under this task order shall be submitted electronically through the Wide Area
Work Flow-Receipt and Acceptance (WAWF). The contractor shall submit invoices for payment per contract terms.
The Government shall process invoices for payment per contract terms.

(b) The vendor shall have their Cage Code activated by calling 1-866-618-5988 and selecting option 2. Once
activated, the vendor shall self-register at the WAWF webshi#z://wawf.eb.mil Vendor training is available

on the internet atttps://wawftraining.eb.mil WAWF Vendor “Quick Reference” Guides are locaa¢the

following web site:
http://acquisition.navy.mil/rda/home/acquisition_ogeurce/ebusiness/don_ebusiness_solutions/wawf_overview/ve
ndor_information

(c) Cost back-up documentation (such as delivery receipts, labor hours & material/travel costs etc.) shall be included
and attached to the invoice in WAWF. Attachments created with any Microsoft Office product or Adobe (.pdf files)
are attachable to the invoice in WAWEF. The total size limit for files per invoice is 5 megabytes. A separate copy
shall be sent to the COR/TOM.

(d) Contractors approved by DCAA for direct billing will not process vouchers through DCAA, but may submit
directly to DFAS. Vendors MUST still provide a copy of the invoice and any applicable cost back-up documentation
supporting payment to the Acceptor/Contracting Officer's Representative (COR) if applicable. Additionally, a copy
of the invoice(s) and attachment(s) at time of submission in WAWF shall also be provided to each point of contact
identified in section (g) of this clause by email. If the invoice and/or receiving report are delivered in the email as an
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attachment it must be provided as a .PDF, Microsoft Office product or other mutually agreed upon form between the
Contracting Officer and vendor.

(e) A separate invoice will be prepared no more frequently than for every two weeks. Do not combine the payment
claims for services provided under this contract.

(f) The following information is provided for completion and routing of the invoice in WAWF:

WAWF Invoice Typeé 2-n-1 (services only)
Issuing Office DODAAC N65236

Admin DODAAC S2404A

Inspector DODAAC (if applicable) N65236

Inspector Contact Information COR}| (b)(6)

Service Acceptor DODAAC N65236

or

Service Approver DODAAC (Cost Voucher)

Acceptor Contact Information COR| (b)(6) |
COR Contact Information | (b)(6) {(757) 541-6709
LPO Contact Information N/A

DCAA Auditor DODAAC”: N/A

Service Approver DoODAAE N/A

PAY DODAAC HQO0338

! Select “Cost Voucher” for all cost-type, T&M, or Labor Hour; or “2-n-1 (Services Only)” for fixed price services

where inspection of services can be performed and documented.

2 Only applies to cost vouchers.

(g) After submitting the document(s) to WAWF, click on “Send More Email Notifications” and add the
acceptor/receiver email addresses noted below in the email address blocks. This additional notification to the
government is necessary to ensure that the acceptor/receiver is aware that the invoice documents have been
submitted into WAWF:

Send Additional Email Notification(s) to:

Name Email Phone Role

SSC LANT IMO Contract Services| Ssclant imo_cs.fcm@mail | (843) 218-4911 IMO
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DISTRIBUTION
Contractor: Originator Code:
AMSEC, LLC. (b)(6) |

2829 Guardian Ln
Virginia Beach, VA 23452-7326

Email:
Email:

(b)(4) I

(b)(4) I

Email]

(b)(4) I

Email:
Email:
Email:
Email:
Email:

(b)(4) |

(b)(4) |

(b)(4) |

(b)(4) |

(b)(4) |

(Electronic Copies)

(Electronic Copy)

Paying Office:
DFAS-Columbus Center
South Entitlement Division
PO Box 182264

Columbus, OH 43218-2264

(Electronic Copy)

Administration Office:
DCMA Manassas

10500 Battleview Parkway
Suite 200

Manassas, VA 20109-2342

(Electronic Copy)

DCAA Hampton Road Branch
5200 West Mercury Blvd.
Suite 291

Hampton, VA 23605

(Electronic Copy)

CRM:
06 |

(Electronic Copy)

COR:
(b)e) |

(Electronic Copy)






